GENERAL TERMS DEWATERING OPERATIONS AS ADOPTED BY

THE VERENIGING VAN BOORONDERNEMERS EN BUIZENLEGGERS

(ASSOCIATION OF DRILLING CONTRACTORS AND PIPE LAYERS) “BOLEGRO”

Filed on 31 December 1992 with the court registry of the District Court in Utrecht (document number
349/932).

CHAPTER 1. GENERAL CONDITIONS.

Article 1. Applicahility.

These terms will apply to all offers and contracts between contractor and principal governed by these
terms, in so far parties have not departed from these terms.

Articie 2. Offers and Confirmations of Order.

2.1

Unless stated otherwise, all quotations submitted by contractor will be valid for thirty calendar days.
2.2

When an order is confirmed by contractor in writing then such confirmation will be deemed to reflect the
contract accurately and fully, unless principal communicates his objections in writing within eight working
days upon transmission.

Article 3. Prices.

3.1

Prices stated by contractor will be exclusive of VAT and based on the information supplied by principal.
3.2

Additional costs ensuing for contractor as a result of:

a. differences in reiation to the information supplied to contractor,

b. contingencies that cannot reasonably and in fairness be for account and risk of contractor,

c. permits for the work being and continuing to be overdue,

wilt be for principal.

3.3

Unless contracted otherwise in writing, for account of principal will be in any event:

a. all costs of discharging the pumped up water with the purpose of ensuring that the groundwater level
in the building pit or bullding trench is not adversely affected, except in the event of return dewatering
operations,

b. all effluent charges, rents, sufferance fees and other similar fees and costs due,

¢. all usage charges and consumption charges for water,

d. all costs for the permits required for execution of the work,

e. all costs relating to poliuted soil and/or groundwater.

3.4

Unless contracted otherwise, the following activities will not be inctuded in the contract price:

a. staking and levelling;

b. additional dewatering and drainage works;

¢. moving or transporting excavated soil;

d. earth moving, excavation or demolition work plus digging up and repairing pavements, plantings, et
cetera;

e. detecting, laying and digging up cables and pipes;

f. installing bridges or supports for pipes, cables and pumps;

g. egress facilities, realising permanent connections to the public sewage system and repairing and
purging water conduits or sewage pipes onto which the pumped up water is discharged.

3.5

Prices stated by contractor will be based on the taxes, duties, wages, charges, equipment prices, raw
material prices and energy rates and other costs valid on the date of the offer. If one or more of intended
cost categories change(s) after the intended date then principal and contractor will be entitled upon
consultation to increase or decrease the offered or contracted prices.

Article 4. Invoicing/payment.

4.1

Unless contracted otherwise, if the dewatering plant is instalied entirety or almost entirely in one stage




(e.g. for building pits), invoicing will be as follows:

a. 70% of the total contract price at start of dewatering period,

b. 30% of the total contract price in monthly instalments.

4.2

When

a. the work is performed in stages and is contracted on the basis of a lump sum,

b. the work is performed on the basis of unit prices,

c. the work is performed on a cost plus basis,

d. the equipment is made available on the basis of a price per time unit,

the amount payable in such an event will be invoiced on a monthly basis.

4.3

Payment is to be made within thirty days upon invoice date.

4.4

Principal will be in a position to claim off-setting only if either his daim is acknowledged by contractor or
the grounds for said claim can be established by simple means.

4.5

Every payment made by principal will be applied in the first instance to interest payments due by him and
to the collection and/or administration costs incurred by contractor, and subsequently to the oldest
outstanding bili.

Article 5. Overdue Payment.

5.1

If principal exceeds the contracted payment period then principal will be in default and contractor will be
entitled to charge the statutory interest. Moreover, principal will owe costs reasonably incurred to obtain
an out of court settlement, whereby contractor will use the collection rate of the calculation table used for
Jawyers' invoices by the Neder/andse Orde van Advocaten (Dutch Bar). If contractor entrusts collection to
a lawyer then principal will pay the costs such lawyer will charge contractor.

5.2

If:

a. principal is in default and/or

b. contractor has cause to fear that principat will not, or on an untimely basis, satisfy his payment
obligations then contractor, without being bound to any damages and without prejudice to all further
rights attaching to him, will be entitled to:

a. demand advance payment or a surety;

b. suspend the performance of the contract in whole or in part;

¢. revoke the contracted payment periods, whether or not in other contracts, making all (other)
outstanding claims immediately claimable;

d. suspend his obligations from all other contracts with principal .

Contractor will be entitlied to adopting abovementioned measures only in so far the {imminent) non-
performance on the part of principal justified these measures.

Article 6. Force Majeure.

6.1

Non-performance of the contract on the part of contractor will not he attributable to him if intended non-
performance cannot be attributed to culpability on his part, nor by virtue of the law, under the contract or
in the context of accepted commercial dealings.

6.2

A force maijeure situation will in any event be:

a. when contractor fails to realise timely or due delivery of a performance with significant impact on the
performance to be delivered by him;

b. strikes;

¢. disruptions of traffic;

d. government measures that prevent contractor from timely or duty fulfilling his obligations.

6.3

If delay of the performance due to a force majeure situation does not exceed one month then either party




will — with the exclusion of all further rights — be competent to dissolve the contract by law, without the
contractor being bound to any damages incurred by principal or third parties.

6.4

Alt activities performed until the moment of suspension or dissolution as well as all obligations relating to
the work entered into by contractor will be paid for by principal to contractor in so far reasonable and fair.
Article 7. Liability.

7.1

Contractor will be liable for damage incurred by principal only if this damage can be directly and solely
attributed to contractor.

7.2

Eligible for damages as stated in article 7.1 will be only damage events for which contractor is insured or
should reasonably, allowing for accepted branch practices, have been insured.

7.3

Contractor will not be liable for damage caused intentionally or as the result of gross culpability on the
part of auxiliary persons made available by contractor.

7.4

Any damage to be compensated by contractor will be moderated if the contract price payable by principal
bears no proportion to the damage incurred by principal.

7.5

Contractor will not be liable for any nuisance, damage or costs caused to the property of principal or third
parties, if said damage or costs result from:

a. electrical power failure;

b. lowering groundwater level;

c. failure to clearly mark underground pipes, cables, foundations, et cetera;

d. theft or damage events with respect to equipment and installations owned by contractor, also when
such events occur at night and during days and hours off;

e. defective equipment, parts made available by principal;

f. improper execution of activities by third parties engaged for the work by principal.

7.6

If principal provides operation and maintenance of contractor’s instatlations then principal will be
responsible for all damage events caused to contractor’s installations and equipment as well as for all
resulting damage events caused to principal, to contractor and to third parties.

7.7

Damage caused to the dewatering installation resulting from inappropriate use of the equipment by
principal or third parties will be compensated to contractor.

Article 8. Insurance.

If principal Is a co-insured party in an insurance taken out by principal then, in the context of the
principal/contractor relationship, contractor’s “deductible” per event or series of events ensuing from one
and the same cause shall never exceed 1% of the contract price, such up to a maximum of € 2,268.90.
Article 9. Differences.

If circumstances contractor was not aware of, nor reasonably should have been aware of, before signing
the contract necessitate changes in the execution of the dewatering operations then any costs plus a
reasonable surcharge will be for account of principal.

Article 10. Period Overrun.

10.1

A contracted performance period will be deemed to comprise the number of workable working days as
intended In clause 8, sub-clause 2, UAV "89. When the contacted performance period includes workable
working days then the performance period will be extended accordingly, without contractor being liable
for any penalty sum and/or damages.

10.2

When a contracted performance period is exceeded due to contractor’s fault then contractor will never be
bound to pay more than a penalty sum or damages up to a maximum of 0.3 % of the contracted price
per workable working day up to 10% of the contracted price for al partial defays combined. Principal will




hold harmiess contractor against liability of third parties regarding a period overrun by contractor.

10.3

The contracted performance period will never be considered a deadline, unless explicitiy contracted
otherwise. In the event of a period overrun, principal will therefore first need to notify contractor in
writing of the default.

10.4

When the activities of contractor as a result of any cause beyond the control of contractor cannot be
performed in the most efficient sequence as determined by contractor then principal will be bound to
compensate contractor’s costs and damage events, whereby contractor will also be entitled to a
corresponding period extension.

Article 11. Applicable Law.

11.1

All contracts to be concluded by contractor, also when execution of the work occurs outside the
Netherlands, shall be subject to the laws of the Netherlands and these terms.

11.2

The provisions in article 12 shall equally apply when principal has its registered office outside the Nether-
Jands. In such an event contractor will also be competent to bring a dispute before the competent court in
the residence or seat of principal or before a foreign court.

Article 12, Disputes.

12.1

Both contractor and principal will be competent to bring any disputes and claims ensuing from a contract
between contractor and principal, or ensuing from resulting contracts, either before the regular competent
court or before a panel of arbitration to be appointed in accordance with the articles and bylaws of the
Raad van Arbitrage voor de Bouwbedrijven in Nederfand (Arbitration Council for Construction Companies
in the Netherlands), which panel of arbitration will rule in line with the arficles and bylaws of the Raad
{Coundil).

12.2

If either party has brought a claim before one of the institutions mentioned in sub-clause 1 of this article
then the respondent will cease to be entitled to select the other institution to seek a ruling of the dispute
in question.

CHAPTER Il. TECHNICAL CLAUSES.

Articie 13. Work Site.

i3.1

The work site will be made available to contractor:

a. level and accessible, without any obstacles over, on or in the ground that can hinder or impede the
execution of the work; any obstacles, foreign objects or substances that can delay or hamper the
progress of the work shali be removed for account and risk of principal;

b. navigable for contractor’s trucks and equipment; if the substrate needs upgrading, or if placement of
dragline boards or plates is needed to ensure proper execution of the work then such will be provided,
installed and removed by or for account of principal.

13.2

Any damage to contractor’s equipment resulting from the failure to remove or improperly removing
underground cbstacles will be compensated by principal to contractor.

13.3

Unless contracted otherwise, principal will ensure for own account:

a. availability of sufficient operational water at no more than 80 meters from the drill sites;

b. egress point(s) for the pumped up water at no more than 80 meters from the pump stations.

Article 14. Dewatering Period.

14.1

The dewatering period will start at the moment that the first water extraction occurs as per principal’s
instructions, and in any event at the moment that the installation is ready to proceed with water
extraction.

14.2




The dewatering period will end at the moment that the entire installation can be removed as per
principal’s instructions.

14.3

Principal wilf be bound to inform contractor of the moment intended in sub-clause 2 at teast three working
days in advance.

Article 15, Facilities.

15.1

Without any payment being demanded from contractor or his personnel, contractor’s personnel will be
allowed to make use of on-site canteen and washing and toilet facilities, when and where available. If
facilities as defined above are required by site management or the competent authorities then these will
be provided for account of principal.

15.2

Requisite areas for storage of materials and placement of shacks and vehicles will be provided by
principal, without any costs for contractor in this respect, on or in the immediate vicinity of the work site.
15.3

As required by prevailing circumstances, traffic signs, site fencing, site lighting, surveillance and security
will be provided by principal, whereby relevant costs will not be passed on to contractor.

15.4

When a telephone alarm is in place, principal will provide a telephone connection next to the alarm point
free of charge.

Article 16. Electricity and Fuels.

Contractor will have at his disposal, free of charge, at locations on the building site to be agreed:

a. all requisite electrical power and current to earth connections of adequate capacity and meeting the
requirements and regulations of the power supplying company and the competent authorities;

b. the electrical power and the fuels required fo operate the dewatering installation.

Article 17. Operation and Maintenance.

17.1

If the contract calls for principal to provide operation and day to day maintenance of the dewatering
installation(s) then he will for this purpose make available sufficient numbers of qualified personnel and
ensure that the operations involved are performed with the greatest care. The provisions in article 7.6
shall apply.

17.2

1f not contracted otherwise, operation and maintenance shall specifically involve:

a. ensuring regular oil changes of engines;

b. raintaining the level of coolants and lubricants;

¢. checking the operation of any heating efements;

d. checking the condition of batieries;

e. keeping pumps, engines and electrical switching equipment free of sand;

f. making regular test runs of any standby installation(s);

g. diagnosing and reporting faults as well as performing simple repairs;

h. performing soundings and other readings, as required by site management or as deemed required by
contractor, to monitor proper working order of the dewatering instailation(s);

i, preventing frost damage.

17.3

If principal holds the view that he does not possess the expertise to perform the activities described in
subsection 2 of this articte, he will notify contractor of this view in writing.

17.4

If contractor provides operation and maintenance of the dewatering installation(s) by providing a
maintenance technician for whom accommodations on or In the immediate vicinity of the work site will be
arranged, then the connections to and the supply of gas, water, electricity, telephone and the sewage
system benefiting said accommodations will be provided to contractor free-of-charge.

17.5

The costs for repairs due to normal wear will be for account of contractor.




Adopted by resolution of 1 December 1992 of the General Meeting of the Vereniging varn
Boorondernemers en Buizenfeggers (Association of Drilling Contractors and Pipe Layers) "Bolegbo”, with
its registered office in Soest.

Effective as from 1 January 1993,




